



עדכונים במהדורות:			
תאריך	שם	מס' דפוס	שינויים
Date	Revision Name	or	Changes:

Notes:

- The contractor should carefully check the details, and to inform the designer or the supervisor, on any incompatibility, or lack of details, plans or instructions, prior to execution starting date of work.
- The Plans are an integral part, from the technical specifications of waterproofing.
- In case of discrepancy between plans, to the existing situation on the site, the works should be stopped immediately, end inform the supervisor / inspector / designer to updated the plans.

הערות:

- על המבצע לבדוק היטב את הפרטים, ודוודיע למתכנן או למפקח, על כל אי התאמה או חוסר בפרטים, תכניות או הנחיות לפני תחילת ביצוע העבודה.
- התוכניות הן חלק בלתי נפרד מהמפרט הטכני לאיטום.
- בכך מקרה של אי התאמה בין התוכניות למצב בשטח, יש להפסיק את העבודה, ופנות למתכנן/מפקח/מחננו, לקבלת תוכניות מעודכנות.

תוכנו ע"י: **עומר ברנר**
Designed by:

שרטט: **יאסר קברטה**
Drawn by:

כביצוע Work
 כמתן Tender
 נעיון Review

שם גריון: **פרטי איטום חדרים רטובים**
Drawing name:

חומר	מס' פרויקט	מס' נושא	מס' גריון
Discipline	Project number	Subject	Sheet number
WP	4705	03	01

Date	06.04.2022
Revision	01

שם פרויקט: **מועצה מקומית אלקנה - מרכז צעירים**
Project name:

שם קובץ: **WP-4705.dwg**
File name:

ביטלמן אדריכלים בע"מ
BITELMAN ARCHITECTS LTD.
 ייעוץ איטום מבנים ובריכות מים
 Consultant for waterproofing of buildings pools
 5 Hayetza St. Ramat Gan
 ת"ד היצירה 5 רעננה 43665
 תל אביב 6150501
 ישראל 43665
 תל 09-7741868
 פקס 09-7741868
 office@bitelman.com

